DhanlaxmiBank bf

established 1927 !e!

CORPORATE OFFICE,
PUNKUNNAM, THRISSUR — 680 002

PROPOSED INTERIOR WORK - CHADAYAMANGALAM BRANCH

(Tender is open only for our Empanelled Interior Contractors)

DATE OF ISSUE: - 8™ October, 2021
LAST DATE FOR TENDER SUBMISSION - 12" October, 2021 UPTO 3.00 P.M.
DATE OF TENDER OPENING: - 13" October, 2021 AT 4.00 P.M

Completion Period 30 Days
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NOTICE INVITING TENDERS
PROPOSED WORK — BRANCH INTERIOR / ELECTRICAL / NETWORKING

Dhanlaxmi Bank invites competitive quotation from interior contractors empanelled
with our Bank who have successfully completed similar works for value of Rs.7.00

lakhs and above in the last 5 years.

. The eligible contractors can down load the tender documents form our Banks’ website
or obtain from Dhanlaxmi Bank, Infrastructure Department, Corporate Office,
Punkunnam, Thrissur — 680 002 during working days.

. The Technical bids duly completed in all respect superscripted as tender for the
respective work along with the prescribed amount of
EMD should submitted to our below mentioned office on or before the date & time of
submission of tenders mentioned above. The tenders not enclosed with specified
amount of EMD (in the form of DD or Banker’s cheque only) will be rejected. Bank
reserves the right to accept or reject any or all the tenders without assigning any

reasons therefore.
. The technically qualified vendors will have to participate in this competition
. THE SEALED TENDERS SHOULD BE SUBMITTED TO:

The Asst. General Manager
Dhanlaxmi Bank
Infrastructure Department
Corporate Office, Punkunnam,
Thrissur — 680 002

PH:0487 7107100
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APPENDIX TO GENERAL CONDITIONS OF CONTRACT

1.

10.

11.

Earnest Money Deposit (EMD)
Initial Security Deposit (ISD)
Period of Completion

Defect Liability period

Agreed Liquidated Damages

Period of Final Measurements

Minimum Value of work to be
executed for issue of interim
certificates for making payment

Retention money from each bill
Total retention money

Release of Retention Money

Period for honouring RA Bills
for making payment

Rs.5,000/-
1% of contact value
30 Days

One year after completion as recorded in
the Completion certificate / final bill

2% of Contract amount per week of
delay subject to a maximum of 10% of
contract value

15 days after completion as recorded in
the completion certificate.

Minimum — Rs.1,00,000/-

10% of gross value of each interim bill
10% of the contract value

After the defect liability period which is
One Year as the case may be

5 working days from date of receipt of
RA Bill for interim bills and 15 working
days for final bill payment on receipt of
final certificate from the Architect.
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SECTION -1
INSTRUCTIONS TO THE TENDERERS

1.0 Scope of work

Sealed tenders are invited by Dhanlaxmi Bank, Corporate Office, Punkunnam, Thrissur for
Interior / Electrical / Networking Works at Dhanlaxmi Bank, Chadayamangalam Branch,
Ground Floor, Safa Manzil, Medayil, Chadayamangalam Post, Kollam District. Kerala

2.0 Tender documents

Technical Bid: Shall contain prescribed EMD, forwarding letter accepting conditions of
contract, Technical bid. List of Sub contractors. Bio-data of site engineer to be engaged on
site, Income Tax Clearance and Sales Tax clearance certificates. A list of works like nature
with details as to their magnitude and cost, the proportion of work done by the contractor in it
and the time schedule for such works.

The tenders not enclosed with specified EMD (in the form of DD or Banker’s cheque only)
will be rejected. Bank reserves the right to accept or reject any or all the tenders without
assigning any reasons therefore.

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender
consisting the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Technical bid

2.2.1 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence

in the order given below;

a) Technical bid

b) Additional Specifications

¢) Technical Specifications

d) Drawings

e) Special conditions of contract
f) General conditions of contract
g) Instructions to Tenderers
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2.2.2 Complete set of tender documents including relative drawings can be downloaded from
our Banks’ website or can be obtained in person from Dhanlaxmi Bank, Infrastructure
Department, Corporate Office, Punkunnam, Thrissur — 680 002 between 10-00 to 17-00 hrs
on any day except holidays during the period mentioned in the Notice Inviting Tender

2.3 The tender documents are not transferable.
3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all
information and data, which may be required for the purpose of filling this tender document,
and enter into a contract for the satisfactory performance of the work. The tenderer is
requested satisfy himself regarding the availability of water, power, transport and
communication facilities, the character quality and quantity of the materials, labour, the law
and order situation, climatic conditions local authorities requirement, traffic regulations etc;
The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

4.0 Earnest Money

4.1 The tenderers are requested to submit the Earnest Money of Rs.5,000/-Rupees Five
Thousand Only). In the Demand Draft of Banker’s Cheque in favour of Dhanlaxmi Bank
drawn on any Bank in India.

4.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

4.3 No interest will be paid on the EMD.
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of contract.

5. EMD of successful tenderer will be retained as a part of security deposit and will be
returned along with the final bill payment.

6.0 Retention Money

6.1 10% of the bill value will be deducted from respective running bills as retention money.
Amount deducted as retention money would be paid to the contractors after the defects
liability period of 12 months.

6.2 No interest shall be paid to the amount retained by Dhanlaxmi Bank as Retention Money.
7.0 Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement
and conditions of contract attached herewith within 7 days from the receipt of intimation of
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acceptance of his tender by the Dhanlaxmi Bank. However, the written acceptance of the
tender by the Dhanlaxmi Bank will constitute binding agreement between the Dhanlaxmi
Bank and successful tenderer whether such formal agreement is subsequently entered into or
not.

8.0 Completion Period

Time is essence of the contract. The work should be completed in all respects in accordance
with the terms of contract within a period of 30 days from the date of handing over site or 7
days from the date of receipt of letter of acceptance whichever is later.

9.0 Validity of tender

Tenders shall remain valid and open for acceptance for a period of 5 days from the date of
opening price bid. If the tenderer with draws his/her offer during the validity period or makes
modifications in his/her original offer which are not acceptable to the Bank without prejudice
to any other right or remedy the Bank shall be at liberty to forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 2% per week subject to a maximum of 10% of contract
value.

11.0 Rate and prices:
11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in
case of discrepancy between the rates quoted in words and figures the unit rate quoted in
words will prevail. If no rate is quoted for a particular item the contractor shall not be paid for
that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of unit
rate and the quantity the unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor would be
paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Bank.
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11.1.4 Each page of the BOQ shall be signed by the authorised person and cutting or over
writing shall be duly attested by him.

11.1.5 Each page shall be totalled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

INSTRUCTIONS TO TENDERERS:
All the rates shall be filled up in figures as well as words without fail.

The rates and amount against each item of work shall be filled up only in tender papers issued
to the tenderers.

The tenders shall be accompanied by the Earnest Money Deposit for the specified amount.
The tenders shall be duly signed by the competent person.

No paper or sheet shall be detached from the tender document issued to the tenderers.

All the drawings shall be returned along with the tenders.

The tenders shall be liable for rejection if any of the above said requirements are not
compiled with.

Water and power for interior works shall be arranged by the Contractor. In case the Bank
agrees to provide water, the electricity charges towards pumping of water will have to be
borne by the contractor.

The client does not bind itself to accept the lowest or any tender and reserves to itself the
right to accept or reject any or all the tenders, either in whole or in part without assigning any
reason for doing so.

A schedule of probable guantities in respect of each work and specifications accompany these
specials conditions. The schedule of quantities is liable to alteration by omission, deductions
or additions at the discretion of the Architects with the consent of the employer.

All items or work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly, related to and reasonably detectable from the drawings, specifications and
schedule of quantities and no further extra charges will be allowed in this connection.

Page 7 of 39




In case of lump-sum charges in the tender in respect of any item of works, the payment of
such items of work will be made for actual work done on the basis of lump-sum charges as
will be assessed to be payable by the Bank.

The tenderers must include in their tender prices quoted for all duties royalties, cess and sale
tax or any other taxes or local charges if applicable.

No extra claim on this account will in any case be entertained.

If the employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the Contractor in
accordance with the quantities consumed in the work.

The Employer shall during the progress of the work have power to order in writing from time
to time the removal from the work within such reasonable time or times as may be specified
in the order of any materials in which in the opinion of the Employer are not in accordance
with specification or instructions, the substitution or proper re-execution of any work
executed with materials or workmanship not in accordance with the drawings and
specifications or instructions. In case the contractor refuses to comply with the order the
Employer shall have the power to employ and pay other agencies to carry out the work and
all expenses consequent thereon or incidental thereto as certified by the Employer shall be
borne by the Contractor or may be deducted from any money due to or that may become due
to the contractor. No certificate which may be given by the architects shall relieve the
Contractor from his liability in respect of unsound work or bad materials.

All materials should be got tested by the contractor form approved laboratory and test result
submitted to the employers for approval. Only those materials approved by the employers to
be used at works. The cost for testing shall be borne by the contractor only.

The contractor will be made payments towards steel based on the actual quantities of steel
used at site including laps mentioned in the drawings to the exact lengths.

The contractor must co-operate and co-ordinate the work with work of all other contractors
appointed by the employer so that the work shall proceed with the least possible delay and

to the satisfaction of the Bank. The contractor co-ordination with other contractors appointed
by the employer is essential to maintain smooth progress of work and any delays, which in
the opinion of the Employer is due to non-co-ordination and inefficient management of the
contractor will not be entertained for any extension of time.

No escalation of cost of materials due to any reasons will be entertained.

The contractor will observe all statutory and legal requirements as required by the central and
state governments as applied to the work. He shall fully indemnify the employer against any
loss of property, life etc.,
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Contractors shall indemnify the employer and architect against any accident on site and
immediately outside causing injuries / death to any workers / visitors / third party claims
under any of the statutory bodies. All insurance certificate to be provided by contractor
PF/Insurace/Taxes of contractor workers are the contractor’s full responsibility.

GENERAL CONDITIONS OF CONTRACT
1.0 Definitions:

“Contract means the documents forming the tender and the acceptance thereof and the formal
agreement executed between Dhanlaxmi Bank (client) and the contractor, together with the
documents referred therein including these conditions, the specifications, designs, drawings
and instructions issued from time to time by the Bank and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

1.1.1 ‘Dhanlaxmi Bank’ shall mean THE DHANLAXMI BANK LTD. (client) having its
Corporate Office at Punkunnam, Thrissur, Kerala and includes the client’s representatives,
successors and assigns.

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Dhanlaxmi Bank / their
representative to give instructions to the contractors.

1.1.3 “The Contractor shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include legal personal representative of such individual
or the composing the firm or company and the permitted assignees of such individual or firms
of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in
the “Scope of work” and / or to be executed in accordance with the contract and includes
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be
provided, the obligations of the contractor hereunder and work to be done by the contractor
under the contract.

1.1.4 “Engineer’ shall mean the representative of the Architect/ consultant/ Bank.
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Bank and issued by the Bank and

referred to in the specifications and any modifications of such drawings as may be issued by
the Bank from time to time. ‘Contract value shall mean the value of the entire work as
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stipulated in the letter of acceptance of tender subject to such additions thereto or deductions
there from as may be made under the provision herein after contained.

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the Bank/consultant
“Month” means calendar month.

1.1.7 “Week” means seven consecutive days.

1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.
CLAUSES

1.0 Total Security Deposit

Total Security deposit comprise of
(] Earnest Money Deposit
(] Retention Money

a) Earnest Money Deposit:

The tenderer shall furnish EMD of Rs.5,000/- Five Thousand Only) In the form of Demand
draft drawn in favour of Dhanlaxmi Bank and payable at Thrissur on any Scheduled Bank.
No tender shall be considered unless the EMD is so deposited in the required form.

No interest shall be paid on this EMD.

The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the
contract is taken without interest.

The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the
period when he is required to keep his tender open acceptance by the Dhanlaxmi Bank after it
is accepted by the Dhanlaxmi Bank the contractor fails to enter into a formal agreement or
fails to pay the initial security deposit as stipulated or fails to commence the work within the
stipulated time.

b) Retention Money:

Besides the EMD as deposited by the contractor in the above said manner the retention
money shall be deducted from the running account bill at the rate of 10% of the gross value
of work done by the contractor and claimed in each bill. EMD and Initial Security Deposit
shall be refunded to the contractor without any interest along with final bill payment.
Retention Money shall be refunded to the contractors without interest within fifteen days
after the end of defects liability period provided the contractor has satisfactorily attended to
all defects in accordance with the conditions of contract including site clearance.
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2.0 Language:
The language in which the contract documents shall be drawn shall be in English.
3.0 Errors, omissions and discrepancies:

In case of errors, omissions and / or disagreement between written and scaled dimensions on
the drawings or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted.

a) In case of difference between rates written in figures and words, the rate in words shall
prevail.

b) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken
as correct.

4.0 Scope of work:

The contractor shall carryout complete and maintain the said work in every respect in strictly
accordance with this contract and with the directions of and to the satisfaction of the
Dhanlaxmi Bank through the architect/ consultant. The architect/ consultant at the directions
of the Dhanlaxmi Bank from time to time issue further drawings and / or written instructions,
details directions and explanations which are hereafter collectively referred to as Architect’s/
consultant’s instructions in regard to the variation or modification of the design, quality or
quantity of work or the addition or omission or substitution of any work. Any discrepancy in
the drawings or between the BOQ and / or drawings and / or specifications. The removal
from the site of any material brought thereon by the Contractor and any substitution of any
other materials therefore the removal and / or re-execution of any work executed by him. The
dismissal from the work of any person employed /engaged there upon.

5.0 i) Letter of Acceptance:
Within the validity period of the tender the Dhanlaxmi Bank shall issue a letter of acceptance

directly by registered post or otherwise depositing at the address of the contractor as given in
the tender to enter into a Contract for the execution of the work as per the terms of the tender.
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The letter of acceptance shall constitute a binding contract between the Dhanlaxmi Bank and
the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the Dhanlaxmi Bank the successful
tenderer shall be bound to implement the contract and within Seven days thereof he shall sign
an agreement in a non-judicial stamp paper of appropriate value.

6.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the Dhanlaxmi Bank are the
properties of the Dhanlaxmi Bank. They are not to be used on other work.

7.0 Detailed drawings and instructions:

The Dhanlaxmi Bank shall furnish with reasonable promptness additional instructions by
means of drawings or otherwise necessary for the proper execution of the work. All such
drawings and instructions shall be consistent with the contract documents, true developments
thereof and reasonably inferable there from. The work shall be executed in conformity
therewith and the contractor prepare a detailed programme schedule indicating therein the
date of start and completion of various activities on receipt of the work order and submit the
same to the Dhanlaxmi Bank.

8.0 Copies of agreement:

Two copies of agreement duty signed by both the parties with the drawings shall be handed
over to the contractors.

9.0 Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 5.0 of GCC the
contracted or extended date or completion without justification in support of the cause of
delay, he may be called upon without prejudice to any other right of remedy available under
the law to the Dhanlaxmi Bank on account of such breach to pay a liquidated damages at the
rate of 2% of the contract value which subject to a maximum of 10% of the contract value.

10.0 Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provided and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are required for the
satisfactory execution and completion of the work. Unless or otherwise specified all materials
shall be new and both workmanship and materials shall be best quality. The contractor shall
at all times enforce strict discipline and good order among his employees and shall not
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employ on the work any unfit person or anyone not skilled in the work assigned to him.
Workman whose work or behaviour is found to be unsatisfactory by the Dhanlaxmi Bank he
shall be removed from the site immediately.

11.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor observes
any discrepancy between the drawings and specifications, he shall promptly notify the
Dhanlaxmi Bank in writing. If the contractor performs any act, which is against the law, rules
and regulations he shall meet all the costs arising there from and shall indemnify the
Dhanlaxmi Bank any legal actions arising there from.

12.0  Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting
out of the same and for the correctness of the positions, levels, dimensions, and alignment of
all parts thereof and get it approved by the Bank before proceeding with the work. If at any
time any error in this respect shall appear during the progress of the works, irrespective of the
fact that the layout had been approved by the Bank the contractor shall be responsible for the
same and shall at his own expenses rectify such error, if so, required to satisfaction of the
Bank.

13.0  Protection of works and property:

The contractor shall continuously maintain adequate protection. Of all his work from damage
and shall protect the Dhanlaxmi Bank properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to causes
beyond his control and due to his fault or negligence. He shall take adequate care and steps
for protection of the adjacent properties. The contractor shall take all precautions for safety
and protections of his employees on the works and shall comply with all applicable
provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or
injuries to persons or property on, about or adjacent to his place of work. The contractor shall
take insurance covers as per clause 26.0 at his own cost. The policy may be taken in joint
names of the contractor and the Dhanlaxmi Bank and the original policy may be lodged with
the Dhanlaxmi Bank.

14.0  Inspection of work:

The Dhanlaxmi Bank or their representatives shall at all reasonable times have free access to
the work site and/ or to the workshop, factories or other places where materials are lying or
from where they are obtained and the contractor shall give every facility to the Dhanlaxmi
Bank and their representatives necessary for inspection and examination and test of the
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materials and workmanship. No person unless authorized by the Dhanlaxmi Bank except the
representative of Public authorities shall be allowed on the work at any time. The proposed
work either during its construction stage or its completion can also be inspected by the
deputed Technical Examiner.

15.0 Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he shall not
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or
share thereof or interest therein without the written consent of the Dhanlaxmi Bank and no
undertaking shall relieve the contractor from the responsibility of the contractor from active
superintendence of the work during its progress.

16.0  Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract
and in accordance with Bank instructions and shall be subject from time to time to such tests
as the Bank may direct at the place of manufacture of fabrication or on the site or an
approved testing laboratory. The contractor shall provide such assistance, instruments,
machinery, labour, and materials as are normally required for examining measuring sampling
and testing any material or part of work before incorporation in the work for testing as may
be selected and required by the Bank.

17.0 Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent
upon failure on his part to obtain correct information as to any matter affecting the execution
of the work nor any misunderstanding or the obtaining incorrect information or the failure to
obtain correct information relieve him from any risks or from the entire responsibility for the
fulfilment of contract.

18.0  Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the
works and as long, thereafter, as the Bank may consider necessary until the expiry of the
defects liability period, stated hereto.

19.0 Quantities

a) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and quantities.

The rate quoted shall remain valid for variation of quantity against individual item to any
extent subject to maximum variation of the contract value by 15%. All the amount paid under
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clause 20, 21 hereof as well as amounts of primer cost and provisional sums, if any, shall be
excluded.

b) Variation exceeding 15%: The items of work executed in relation to variation exceeding
15% shall be paid on the basis of provisions of clause 22 (e) hereof.

20.0 Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he required
the work to be measured and the contractor shall forthwith attend or send or qualified
representative to assist the Architect in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them. Such measurements
shall be taken in accordance with the Mode of measurements detailed in the specifications.
The representative of the Architect / Consultant shall take joint measurements with the
contractor’s representative and the measurements shall be entered in the measurement book.
The contractor or his authorized representative shall sign all the pages of the measurement
book in which the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be made in
the measurement book. Should the contractor not attend or neglect or omit to depute his
representative to take measurements then the measurements recorded by the representative of
the Architect / Consultant shall be final. All authorized extra work omissions and all
variations made shall be included in such measurement.

21.0 Variations

No alteration, omission or variation ordered in writing by the Bank shall vitiate the contract.
In case the Dhanlaxmi Bank / Architect / Consultant thinks proper at any time during the
progress of works to make any alteration in, or additions to or omissions from the works or
any alteration in the kind or quality of the materials to be used therein, the Architect /
Consultant shall give notice thereof in writing to the contractor or shall confirm in within
seven days of giving such oral instructions the contractor shall alter to, add to, or omit from
as the case may be in accordance with such notice, but the contractor shall not do any work
extra to or make any alterations or additions to or omissions from the works or any deviation
from any of the provisions of the contract, stipulations, specifications or contract drawings
without previous consent in writing of the Bank and the value of such extras, alterations,
additions or omissions shall in all cases be determined by the Architect / Consultant and the
same shall be added to or deducted from the contract value, as the case may be.

22.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority
of the Architect / Consultant with the concurrence of the Dhanlaxmi Bank as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made in
accordance with the following provisions.
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a) (i) The net rates or prices in the contract shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the
work priced herein.

(i1) Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of works
are carried out, otherwise the prices for the same shall be valued under subclause ( ¢ )
hereunder.

c) Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of the receipt
of the letter of acceptance inform the Bank of the rate which he intends to charge for such
items of work, duly supported by analysis of the rate or rates claimed and the Bank shall fix
such rate or prices as in the circumstances in his opinion are reasonable and proper, based on
the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either
case, vouchers specifying the daily time (and if required by the Bank) the workman’s name
and materials employed be delivered for verifications to the Bank at or before the end of the
week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on
the “market rate basis” for material, labour, hire / running charges of equipment and wastages
etc. plus 10% towards establishment charges, contractor’s overheads and profit. Such items
shall not be eligible for escalation.

23.0 Final measurement

The measurement and valuation in respect of the contract shall be completed within three
months of the virtual completion of the work.

24.0  Virtual completion certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of

the Dhanlaxmi Bank, the contractor shall ensure that the following works have been
completed to the satisfaction of the Dhanlaxmi Bank.
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a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/ camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the Dhanlaxmi
Bank and not incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
Dhanlaxmi Bank and shall clear, level and dress, compact the site as required by the SBM.

d) Shall put the Dhanlaxmi Bank in undisputed custody and possession of the site and all land
allotted by the Dhanlaxmi Bank.

e) Shall hand over the work in a peaceful manner to the Dhanlaxmi Bank.

f) All defects / imperfections have been attended and rectified as pointed out by the
Dhanlaxmi Bank to the full satisfaction of Dhanlaxmi Bank.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be
entitled to apply to the Bank is satisfied of the completion of the work. Relative to which the
completion certificate has been sought, the Bank shall within fourteen (14) days of the receipt
of the application for virtual completion certificate, issue a VCC in respect of the work for
which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the Dhanlaxmi Bank rights and
contractor’s liabilities under the contract including the contractor’s liability for defects
liability period nor shall the issuance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the Dhanlaxmi Bank against the contractor in
respect of works or work at the site and in respect of which the VCC has been issued.

25.0 Work by other agencies

The Dhanlaxmi Bank reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which if may desire to have
carried out by other persons simultaneously and the contractor shall not only allow but also
extend reasonable facilities for the execution of such work. The contractor however shall not
be required to provide any plant or material for the execution of such work except by special
arrangement with the Dhanlaxmi Bank. Such work shall be carried out in such manner as not
to impede the progress of the works included in the contract.
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26.1 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the
Dhanlaxmi Bank against all losses and claims in respect of injuries or damages to any person
or material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto except and compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of Dhanlaxmi Bank to execute the works or any part thereof on, over, under, in
or through any lands.

c) Injuries or damages to persons or properties, which are unavoidable result of the execution
or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the
Dhanlaxmi Bank their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage was
contributed to by the contractor, his servants or agents such part of the compensation as may
be just and equitable having regard to the extent of the responsibility of Dhanlaxmi Bank,
their employees, or agents or other employees, or agents or other contractors for the damage
or injury.

26.2 Contractor to indemnify Dhanlaxmi Bank

The contractor shall indemnify the Dhanlaxmi Bank against all claims, proceedings,
damages, costs, charges and expenses in respect of the matters referred to in the provision
sub-clause 26.2 of this clause.

27 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the Dhanlaxmi Bank against any
action, claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in respect of
any article or part thereof included in the contract. In the event of any claim made under or
action brought against Dhanlaxmi Bank in respect of such matters as aforesaid the contractor
shall be immediately notified thereof and the contractor shall be at liberty, at his own
expenses to settle any dispute or to conduct any litigation that may arise there from, provided
that the contractor shall not be liable to indemnify the Dhanlaxmi Bank if the infringement of
the patent or design or any alleged patent or design right is the direct result of an order passed
by the Bank in this behalf.
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28 Accident or Injury to workman:

The Dhanlaxmi Bank shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any subcontractor, save and except an accident
or injury resulting from any act or default of the Dhanlaxmi Bank or their agents, or
employees. The contractor shall indemnify and keep indemnified Dhanlaxmi Bank against all
such damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs charges and expenses whatsoever in respect thereof or in relation thereto.

29.0 Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over site or
seven days from the date of issue of letter of acceptance of the tender by the Dhanlaxmi Bank
whichever is later.

30.0 Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. The entire
work shall be completed within a period of 30 Days from the date of commencement. If
required in the contract or as directed by the Bank. The contractor shall complete certain
portions of work before completion of the entire work. However the completion date shall be
reckoned as the date by which the whole work is completed as per the terms of the contract.

31.0 Extension of time

If, in the opinion of the Bank, the work be delayed for reasons beyond the control of the
contractor, Dhanlaxmi Bank grant a fair and reasonable extension of time for completion of
work as per the terms of contract. If the contractor needs an extension of time for the
completion of work or if the completion of work is likely to be delayed for any reasons
beyond the due date of completion as stipulated in the contract, the contractor shall apply to
the Dhanlaxmi Bank in writing at least 10 Days before the expiry of the scheduled time and
while applying for extension of time he shall furnish the reasons in detail and his justification
if any, for the delays in the prescribed format for granting extension of time. While granting
extension of time the contractor shall be informed the period extended times, which will
quality for levy of liquidated damages. For the balance period in excess of original stipulated
period and duly sanctioned extension of time by the Dhanlaxmi Bank the provision of
liquidated damages as stated under clause 9.0 shall become applicable. Further the contract
shall remain in force even for the period beyond the due date of completion irrespective
whether the extension is granted or not.
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32.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Dhanlaxmi Bank should the rate of progress
of the work or any part thereof be at any time be in the opinion of the Dhanlaxmi Bank too
slow to ensure the completion of the whole of the work by the prescribed time or extended
time for completion the Dhanlaxmi Bank shall thereupon take such steps as considered
necessary by the Dhanlaxmi Bank to expedite progress so as to complete the works by the
prescribed time or extended time. Such communications from the Dhanlaxmi Bank neither
shall relieve the contractor from fulfilling obligations under the contract nor he will be
entitled to raise any claims arising out of such directions.

33.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall
save as herein provided be carried on during the night or on holidays without the permission
in writing of the Dhanlaxmi Bank, save when the work is unavoidable or absolutely
necessary for the saving of life of property or for the safety of the work in which case the
contractor shall immediately advise the Dhanlaxmi Bank. However the provisions of the
clause shall not be applicable in the case of any work which becomes essential to carry by
rotary or double shifts in order to achieve the progress and quality of the part of the works
being technically required / continued with the prior approval of the Dhanlaxmi Bank at no
extra cost to the Dhanlaxmi Bank.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

34.0 No compensation or restrictions of work

If at any time after acceptance of the tender Dhanlaxmi Bank shall decide to abandon or
reduce the scope of work for any reason whatsoever and hence not required the whole or any
part of the work to be carried out. The Dhanlaxmi Bank shall give notice in writing to that
effect to the contractor and the contractor shall act accordingly. In the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on account of
any profit or advantage which he might have derived from the execution of the work fully but
which he did not derive in consequence of the foreclosure of the whole or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of materials actually
and bonafide brought to the work by the contractor and rendered surplus as a result of the
abandonment, curtailment of the work or any portion thereof and then taken back by the
contractor, provided however that the Dhanlaxmi Bank shall have in such cases the option of
taking over all or any such materials at their purchase price or a local current rate whichever
is less. “In case of such stores having been issued from Dhanlaxmi Bank stores and returned
by the contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and deduction
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for claims on account of any deterioration or damage while in the custody of the contractor
and in this respect the decision of Dhanlaxmi Bank shall be final.

35.0 Suspension of work

1) The contractor shall, on receipt of the order in writing of the Dhanlaxmi Bank (whose
decision shall be final and binding on the contractor) suspend the progress of works or any
part thereof for such time and in such manner as Dhanlaxmi Bank may consider necessary so
as not to cause any damage or injury to the work already done or endanger the safety thereof
for any of following reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of the
contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Dhanlaxmi Bank

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

36.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit
the Dhanlaxmi Bank shall have the power to adopt any of the following course as they may
deem best suited to the interest of the Dhanlaxmi Bank

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Dhanlaxmi Bank shall be conclusive evidence) and in which case the security deposit of the
contractor shall be forfeited and be absolutely at the disposal of Dhanlaxmi Bank.

b) To employ labour paid by the Dhanlaxmi Bank and to supply materials to carry out the
work, or any part of the work, debiting the contractor with the cost of the labour and
materials (the cost of such labour and materials as worked out by the Dhanlaxmi Bank shall
be final and conclusive against the contractor) and crediting him with the value of the work
done, in all respects in the same manner and at the same manner and at the same rates as if it
had been carried out by the contractor under the terms of this contract the certificate of
Dhanlaxmi Bank as to the value of work done shall be final and conclusive against the
contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to the
original contractor, if the whole work had been executed by him (of the amount of which
excess the certificates in writing of the Dhanlaxmi Bank shall be final and conclusive) shall
be borne by original contractor and may be deducted from any money due to him by
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Dhanlaxmi Bank under the contract or otherwise, or from his security deposit or the proceeds
of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Dhanlaxmi Bank the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any advance on
account of, or with a view to the execution of the work or the performance of the contract and
in case the contract shall be rescind under the provision aforesaid, the contractor shall not be
entitled to recover or to be paid any sum or any work thereto for actually performed under
this contract, unless and until the Dhanlaxmi Bank will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

37.0 Owner’s right to terminate the contract

It the contractor being an individual on a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govt. and of the official Assignee of
the liquidator in such acts of insolvency or winding up shall be unable within seven days after
notice to him to do so, to show to the reasonable satisfaction of the Dhanlaxmi Bank that he
is able to carry out and fulfil the contract, and to give security therefore if so required by the
Dhanlaxmi Bank.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Dhanlaxmi Bank
or shall charge or encumber this contract or any payment due to which may become due to
the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the
Dhanlaxmi Bank through the Architect / consultant written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within seven
days after written notice from the Dhanlaxmi Bank through the Architect / consultant that the
said materials were condemned and rejected by the Dhanlaxmi Bank under these conditions;
or has neglected or failed persistently to observe and perform all or any of the acts, matters or
things by this contract to be observed and performed by the contractor for seven days after
written notice shall have been given to the contractor to observe or perform the same or has
to the detriment of good workmanship or in defiance of the Dhanlaxmi Bank or Architect’s /
consultant’s instructions to the contrary subject any part of the contract. Then and in any of
said cases the Dhanlaxmi Bank and or the Architect / consultant, may not withstanding any
previous waiver, after giving seven days notice in writing to the contractor, determine the
contract, but without thereby affecting the powers of the Dhanlaxmi Bank or the Architect /
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consultant or the obligation and liabilities of the contractor the whole of which shall continue
in force as fully as if the contract had not been so determined and as if the works
subsequently had been executed by or on behalf of the contractor. And., further the
Dhanlaxmi Bank through the Architect / consultant their agents or employees may enter upon
and take possession of the work and all plants, tools, scaffoldings, materials, sheds,
machineries lying upon the premises or on the adjoining lands or roads use the same by
means of their own employees or workmen in carrying on and completing the work or by
engaging any other contractors or persons to complete the work and the contractor shall not
in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor
or other persons employed for completing and finishing or using the materials and plant for
the works.

When the works shall be completed or as soon thereafter as convenient the Dhanlaxmi Bank
shall give a notice in writing to the contractor to remove his surplus materials and plants and
should the contractor fail to do so within 14 days after receipt thereof by him the Dhanlaxmi
Bank sell the same by public auction after due publication, and shall adjust the amount
realized by such auction. The contractor shall have no right to question any of the acts of the
Insurance Company incidental to the sale of the materials etc.

38.0 Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Bank’s Engineer/
Architect / consultant to the contractor within 10 working days from the date to certificate to
the payment from Dhanlaxmi Bank from time to time.

The Dhanlaxmi Bank shall recover the statutory recoveries other dues including the retention
amount from the certificate of payment. Provided always that the issue of any certificate by
the Architect / consultant during the progress of works or completion shall not have effect as
certificate of satisfaction or relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or any part
thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required in previous
certificate. The Dhanlaxmi Bank shall modify the certificate of payment as issued by the
architect / consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the M books. The contractor shall not submit interim bills when the approximate
value of work done by him is not less than Rs.1,00,000/- (Rupees One Lakh Only) and the
minimum interval between two such bills shall be 7 days.

The final bill may be submitted by contractor within a period of one month from the date of
virtual completion and Architect / consultant shall issue the certificate of payment within a
period of two months.
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The Dhanlaxmi Bank shall pay the amount within a period of three months from the date of
issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
39.0 Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date.
Rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement
the decision of the Dhanlaxmi Bank shall be final and binding on the contractor.

40.0 Maintenance of registers

The contractor shall maintain the following registers as per the enclosed Proforma at site of
work and should produce the same for inspection of Dhanlaxmi Bank whenever desired by
them. The contractor shall also maintain the records / registers as required by the local
authorities / Govt. from time to time.

Register for hindrance to work

Register for running account bill

Register for labour

41.0 Force majeure

41.1 Neither contractor nor Dhanlaxmi Bank shall be considered in default in performance of
their obligations if such performance is prevented or delayed by events such as but not to
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for
any other cause beyond the reasonable control of the party affected or prevented or delayed.
However a notice is required to be given within 30 days from the happening of the event with
complete details, to the other party to the contract, if it is not possible to serve a notice, within
the shortest possible period without delay.

41.2 As soon as the cause of force majeure has been removed the party whose ability to
perform its obligations has been affected, shall notify the other of such cessation and the
actual delay incurred in such affected activity adducing necessary evidence in support
thereof.

41.3 From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any inability so caused. With the cause itself
and inability resulting there from having been removed, the agreed time of completion of the
respective obligations under this agreement shall stand extended by a period equal to the
period of delay occasioned by such events.
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41.4 Should one or both parties be prevented from fulfilling the contractual obligations by a
state of force majeure lasting to a period of 6 months or more the two parties shall each other
to decide regarding the future execution of this agreement.

42.0 Local laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour
(regulation and abolition act of 1970) and other safety regulations. The contractor shall
comply with the provision of all labour legislation including the latest requirements of all the
Acts, laws, any other regulations that are applicable to the execution of the project.

i) Minimum wages Act 1948 (Amended)

i) Payment of wages Act 1936 (Amended)

ii1) Workmen’s compensation Act 1923 (Amended)

iv) Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)

V) Apprentice act 1961 (Amended)

vi) Industrial employment (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications

viii) Employees provident fund and miscellaneous provisions Act 1952 and amendment
thereof

iX) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under from time

to time.

43.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the Dhanlaxmi Bank. The

contractor shall also such report immediately to the Competent Authority whenever such
repost is required to be lodged by the law and take appropriate actions thereof.
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SPECIAL CONDITIONS OF CONTRACT
1.0 Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor on the
site and he will be held responsible for the accuracy and maintenance of all the dimensions
and the levels. Figured dimensions are in all cases to be accepted and no dimension shall be
scaled. Large-scale details shall take precedence over small-scale drawings. In case of
discrepancy the contractor shall ask for clarification from the Dhanlaxmi Bank before
proceeding with the work.

2.0 Notice of operation

The contractor shall not carryout any important operation without the Consent in writing
from the Dhanlaxmi Bank.

3.0 Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make his
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

4.0 Fire fighting arrangements

i) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water. These
equipments shall be provided at suitable prominent and easily accessible places and shall be
properly maintained.

i1) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor
at his own cost and to the approval of the relevant Authorities. The contractor shall make the
following arrangements at his own cost but not limited to the following.

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations, which can create fire hazards.

c) Access for fire fighting equipments.

d) Type, number and location of containers for the removal of surplus materials and rubbish.
e) Type size number and location of fire extinguishers or other fire lighting equipment.

f) General house keeping.
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5.0 Site order book

A site order book shall be maintained at site for the purpose of quick communication between
the Dhanlaxmi Bank. Any communication relating to the works may be conveyed through.
Records in the site order book. Such a communication from one party to the other shall be
deemed to have been adequately served in terms of contract. Each site order book shall have
machine numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the Dhanlaxmi Bank as and when demanded. Any
instruction which the Dhanlaxmi Bank may like to issue to the contractor or the contractor
may like to bring to the Dhanlaxmi Bank two copies of such instructions shall be taken from
the site order book and one copy will be handed over to the party against proper
acknowledgement and the second copy will be retained for their record.

6.0 Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall
depute a senior representative along with the site representative and other staff of approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up
actions. Any additional review meetings shall he held if required by the Dhanlaxmi Bank.

7.0 Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the Dhanlaxmi Bank at his own cost. It is the responsibility of
the contractor to obtain from the local authorities concerned to the effect that all rubbish
arising out of contractor’s activities at the construction site or any other off-site activities
borrow pits has been properly disposed off.

We agree to above conditions

Signature of contractor
(With seal & address of the company)

This tender be accepted in whole or in part, I/We, hereby agree to abide by and fulfill all the
terms and conditions annexed hereto. Further, 1/We bind ourselves to execute the contract
and commence the work within the time specified failing which 1/We agree that my / our
Earnest Money shall be retained by the Employers. Further I/We undertake to deposit the full
amount of the security deposit specified in the above memorandum. I/We also agree to the
retention money being deducted from my / our bills in accordance with the conditions of
contract.
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It is clearly understood that the Employer reserve the right to reject any tender, including the
lowest, without assigning any reasons whatsoever for such rejection

A schedule of probable quantities in respect of each work and specifications accompany these
tender documents. The Schedules of probable guantities are liable to alterations, omissions,
deductions or additions to any extent at the discretion of the Dhanlaxmi Bank. Each schedule
of quantities should contain not only the rates but also the value of each item of work entered
in a separate column and all the items should be totaled in order to show the aggregate value
of the entire tender.

Rates should be quoted both in figures and words. However, rates quoted in words will be
taken as final for calculation purpose.

The tenderer must obtain for himself on his own responsibilities and at his own expenses all
the information which may be necessary for the purpose of making a tender and for entering
into a contract and must examine the drawings and must consider and inspect the site of the
work and acquaint himself with all local conditions, means of access to the work, nature of
the work, and all matters pertaining thereto.

The quoted rates in the tender shall include all charges for scaffolding, water and electricity,
consumption charges, hire for any tools and plants, shed for materials, marking out and
clearing of site. The rate quoted shall be deemed to be for the finished work to be measured at
site. The rates shall also be firm and shall not be subjected to change, variation, labour
conditions, fluctuations in railway freights or any conditions whatsoever. Tenderers must
include in their rates sales tax, excise duty, Kerala Workers Welfare Fund, octroi, works
contract tax and any other tax and duty or other levy levied by the central government or any
state Government or local authority, if applicable. No claim whatsoever in respect of sales
tax, excise duty, octroi, works contract tax or other taxes shall be entertained by the
employer.

The calculations made by the tenderers should be based upon probable quantities of the
several items of work which are furnished for the tenderer’s convenience in the schedule of
probable quantities. But it must be clearly understood that the contract is not a lumsump
contract that neither the probable quantities nor the value of the individual items nor the value
of the entire tender will form part of the contract and that the employer does not in any way
assure the tenderer or guarantee that the said probable quantities are correct.

The calculations made by the tenderers should be based upon probable quantities of the
several items of work which are furnished for the tenderer’s convenience in the schedule of
probable quantities. But it must be clearly understood that the contract is not a lumpsum
contract that neither the probable quantities nor the value of the individual items nor the value
of the entire tender will form part of the contract and that the employer does not in any way
assure the tenderer or guarantee that the said probable quantities are correct.
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The calculations made by the tenderers should be based upon probable quantities of the
several items of work which are furnished for the tenderer’s convenience in the schedule of
probable quantities. But it must be clearly understood that the contract is not a lumpsum
contract that neither the probable quantities nor the value of the individual items nor the value
of the entire tender will form part of the contract and that the employer does not in any way
assure the tenderer or guarantee that the said probable quantities are correct.

The Employer will be free to take away any item / items from the schedule/bill of quantities
in part or the whole schedule itself and the tenderer shall not have any claims for this. The
tenderer shall extend his / their full co-operation to other agencies working at the same site.
The final bill of tenderer will be based on the actual executed quantities of each item and they
shall not have any extra claims, for less / more quantities compared to tendered quantities.

The rates quoted by the tenderer shall remain firm during the execution of this contract and
also during the extended time beyond the completion period, till the premises are handed over
to the employer. No escalation in rates whatsoever on this account will be considered by the
employer.

The employer reserves the right to award this work to a single tenderer or split it two or more
tenders.

At any time during the progress of the work, any item/s being manufactured at the tenderers
workshop may be inspected by the Employer. The contractor shall make all necessary
arrangements for such visits at their own cost.

SCOPE OF WORK :

The contractor shall carry out and complete the work in every respect in accordance with this
contract and with the directions of and to the satisfaction of the Employer. The Employer
from time to time issue further drawings and / or written instructions details, directions and
explanations which are hereafter collectively referred to as “EMPLOYERS
INSTRUCTIONS” in regard to :

a) The variation or modification of the design quality or quantity of works, or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedules of quantities and / or drawings
and / or specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefore.

d) The removal and / or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspection of any work covered up.

g) The amending and making good of any defects.
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The contractor shall forthwith comply with and duly execute any work comprised in such
Employer*s instructions provided always that verbal instructions, directions and explanations
given to the contractor or his representatives upon the works, by the Employer shall if
involving a variation, be confirmed in writing by the contractor to the Employer and the
Employer within seven days, and if not dissented from in writing within further seven days
by the Employer such shall be deemed to be Employers’ Instructions within the scope of the
contract.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The contractor shall supply, fix and maintain at his cost during the execution of any works,
all the necessary cantering, scaffolding, staging, planking, timbering, strutting, shoring,
pumping, fencing, watching and lighting up nights as well as by day, required not only for the
proper execution and protection of the public and the safety of any adjacent road, buildings,
streets, cellars, vaults, pavements, walls, houses and all other erections, matters or things. The
contractor shall take down and remove any or all such centring, scaffolding, staging,
planking, timbering, strutting, shoring, etc. as occasion shall requires or when ordered to do
so and shall fully reinstate and make good all matters and things disturbed during the
execution of the works, to the satisfaction of the Employer.

The contractor shall be responsible to register themselves under the Contract Labour
(Regulations and abolition) Act 1970 and rules there under and they shall comply with and
carryout all the provisions and obligations under the said act and rules and furnish all
information to Employer as may be required by it and shall also indemnify the Employer
against any penalties / claims arising from any default on their part.

The contractor shall observe that his work shall not cause any nuisance to the public in
general and to the neighbouring occupants in particular.

CONTRACTOR RESPONSIBLE FOR SETTING OUT WORKS & FOR RECTIFYING
BAD WORKS:

The contractor shall set out the works and shall be responsible for the true and perfect setting
of the same and for the correctness of the positions, levels, dimensions and alignment of all
parts thereof. If at any time any error in this respect shall appear during the progress of the
works, the contractor shall at his own expense rectify such error to the satisfaction of the
Employer.

MATERIALS AND WORKMANSHIP TO CONFIRM TO DESCRIPTION:
All materials and workmanship shall be of the respective kinds described in the schedule of
quantities and / or specifications and in accordance with the Dhanlaxmi Bank instructions and

the contractor shall upon the request of the employer, furnish them with all invoices,
accounts, receipts and other vouchers, accounts to prove that the materials comply therewith.
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The contractors shall at his own cost arrange for and / or carryout any test of any materials
which the architects may require.
REMOVAL OF IMPROPER WORK:

The Dhanlaxmi Bank shall during the progress of the works have power to order in writing
from time to time or times as may be specified in the order, of any materials which in the
opinion of the Bank are not in accordance with the specifications or instructions and the
contractors shall forthwith carryout such order at his own cost. the case of default on the part
of the contractor to carry out such order the employer shall have the power to employ and pay
other persons to carry out the same, and all expenses consequent or incidental thereto as
certified by the Bank shall be borne by the contractor, or may be deducted by the employer
from any moneys due or that may be become due to the contractor.

DEFECTS LIABILITY PERIOD

Any defects, shrinkage, settlement or other faults which may appear within the defects
liability period stated in the schedule hereto within 12 months after the virtual completion of
the work arising in the opinion of the architects from materials or workmanship/not in
accordance with the contract, shall upon the directions in writing of the Bank, and within
such reasonable times as shall be specified therein, be amended and made good by the
contractor at his own cost and in case of default the employer may employ and pay other
persons to amend and make good such defects, shrinkage, settlements or other faults and all
damages, loss and expenses consequent thereon or incidental thereto shall be made good and
borne by the contractor and such damages loss and expenses shall be recoverable from him
by the employer or may be deducted by the employer any moneys due or that may become
due to the contractor.

COMPLETION CERTIFICATE

The works shall not be considered as completed until the architects have certified in writing
that they have been virtually completed and the defects liability period shall commence from
the date of such certificate.

OTHER PERSONS ENGAGED BY EMPLOYER

The employer with the concurrence of the architects reserves the right to use the premises and
any portion of the site for the execution of any work not included in this contract which he
may desire to have carried out by other persons , and contractor is to allow all reasonable
facilities for the execution of such work but is not required to provide any plant or materials
for the execution of such work except by special arrangement with the employer; such work
shall be carried out in such manner as not to impede the progress of the works included in the
contract.
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LIABILITY FOR ACCIDENTS AND DAMAGE AND INSURANCE

1) The contractor shall during the execution of the work properly cover up and protect any
part of the work liable to injury by exposure to the weather, and shall take every reasonable
precaution against accident or injury to the work from any cause.

ii) All contractors equipment shall be at the sole risk of the contractor.

iii) The contractor will insure all his personnel and his part of the work against any personnel
injury which may be sustained by them as a result of fire/accident at the time of execution of
the work.

The contractor shall be responsible for workmen’s compensation insurance and all other
statutory requirements in regard to the personnel in the contractor’s employment.

CLEARANCE OF SITE

The contractor shall have to remove all malba from the site of work, dirt and dust, from floors
and wood work and white wash or color wash, distemper or paint splashes from doors,
windows, glass panels, etc., before handing over the building to the employer. The work shall
not be treated as complete in all respects unless there requirements are fulfilled by him. In the
event of the contractor failing to do so the Employer shall have the right to get the site
cleared, dust and dirt removed and doors and windows etc. cleaned of splashes etc., at the
contractor’s risk and cost without prejudice to the right of employer to take action to recover
damages under clause 23 of the contract.

SITE ESTABLISHMENTS
The contractor shall provide all huts, stores, tarpaulins and other covers for all the

accommodation of his staff, workmen and materials likely to deteriorate in the open shall be
stored under suitable cover
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PROPOSED INTERIOR WORK FOR DHANLAXMI BANK CHADAYAMANGALAM BRANCH

BILLS OF QUANTITY

S.NO

PARTICULARS

UNIT

Qty

Rates

Amount

FALSE CEILING

Providing and fixing of Gypsum
Board False ceiling of approved
make with light and AC diffusers
cut-outs complete

Sqft

772

WALL FINISHES

Providing 1/2" POP punning on
walls, finished by maintaining
accurate line and level and accepted
by the client

Sqft

2298

Providing and applying plastic
emulsion paint of white colour
paint - Asian / Nerolac or
equivalent colour shade and quality,
as approved by client to ceiling in 2
coats, including scaffolding,
preparing the surfaces (inclusive of
primer coat) complete.

Sqft

4532

PARTITIONS & PANELING

Providing & fixing partly glazed
partition made of hardwood/ MDF
framework with 9 mm thick ply &
laminate on both sides & lipping on
edges with polish/ paint with 8 mm
thick glass. (Glass to be provided
above 4' ht. and upto 7' ht.

Sqft

243

Providing and fixing 3" thick full ht.
Gypsum  partition  with  India
Gypsum channels and laminated
skirtng. (In pantry store and server
room)

Sqft

272
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Providing and fixing 12 mm thk
toughened glass with Champagne
Bronze aluminium frame on all four
sides at the front facade of the
building

Sqft

534

DOORS & WINDOWS

Providing and fixing of fully glazed
door made out of 8 mm glass
finished with 100 mm wide wooden
laminated frame on all 4 sides with
hinges, stopper , lock etc.

No

a. 12" Long "C" shape S. S. finished
handle

No

Providing and fixing of flush door
made out of block board finshed
with laminate on both sides and
edges to be polished with the
matching colour with S. S. finished
handles, hinges, stopper, lock, etc.
complete. - Size upto : 2'-6" x 7'-0"
(for toliet, pantry, store and server
room)

Nos.

Providing and fixing of Floor
Spring. (Hyper, Hemco, Everite or
equivalent)

No.

Providing and fixing of door closer
(hyper / everite or equivalent)

No.

Providing and fixing 12 mm
toughened glass with aluminium
frame on all four side for main door
of size 3'-6"X7'-0" with all fittings,
locks, floor spring etc.

No

STORAGES
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Providing and fixing of full ht.
storage with 1'-6" depth made out of
19mm ply and finished with with
laminate on all external surfaces &
enamel paint / french poilsh inside,
s s finished hinges, handles, locks
etc complete.

Sft

109

Providing and fixing of half height
storage for office area made out of
25mm partical board force foming
finishing with structure 17mm
partiical board edge finish with
0.5mm tap handles, locks, hinges
etc

Sft

26

MODULAR FURNITURE

Providing and fixing cash counter
and cubicle of size 4' x 6'-9". The
counter will have two levels, one at
2'-6" ht and the other at 4'-0" ht.
Side & rear partitions of the counter
will be of 1.5" thk and upto 4' ht.
with a door on the rear side of the
counter. Locking system of the door
would be a godrej tribold lock fixed
at 3' ht. There would be a 2' ht 12
mm fixed glass on rear and sides
fixed on d bracket, extending the
counter to 6'ht. On the front side
there would be a 3" gap between the
fixed glass and the top ledge of the
counter. Cost of the counter would
be including all acessories, glass,
wooden laminated partition, table,
pedestal etc.

No.

Providing and installing Manager
work station finished with laminate
and vinyl edge binding with proper
cable manager and keyboard pull
out tray etc. complete. Average Size
:5'x2

No.
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Providing and installing 4'-0" X 2'-
3" customer interaction FRONT
OFFICE work station  with
postformed/ laminated top(Design
10528 New Magas Irish Walnut -
Light colour) & modesty panel
finished in laminate and SS section
(Sandy Fossil Recon 10078) as per
drawings approved with proper
cable manager and keyboard pull
out tray etc

No.

Providing and Fixing 3 drawer
pedestal unit for service counters
and branch managers table.

Nos.

Providing and making counter for
Copier/ Fax etc with shelfs for
storage and covered with shutter.
Size 3'-0" x 2'-0" x 2'-6" ht.

Nos.

MISCELLANEOUS ITEMS

Providing and fixing of Soft Board
with approved coloured fabric on
partitions or wall.

sq.ft

15

Providing and fixing Roller blinds
(only on special instructions)

sq.ft

6"x6" Door Signages for Toilets,
Store, UPS/server room, Pantry,
Conference room, BM's cabin,
Meeting room and Menu Plate
(only on special instructions)

Set

Providing & fixing Sun Control film
on windows and glazings. (only on
special instructions)

sq.ft

Providing and fixing Cheque Drop
Box and writing Ledge as per
specifications

Nos
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Grill door with dual lock facility for

6 ) g No 1
strong room inner partition
Pantry Table (to be provided along
! the wall) for 6 feet) Sq.ft 1
TOTAL OF INTERIORS 0.00

H ELECTRICALS

Entire electricals of the premises i.e.
LED light fittings, cables &
switches, UPS connected cables | Sq.ft. | 1187
etc.excluding AMF Panel, DG
cabling and connection to DG Set.

TOTAL OF ELECTRICALS 0.00

| Networking

Providing, laying, crimping and
terminating Cat 6 cables from server
room to indivitual workstations and | sq.ft. | 772
providing of server rack as per the
requirement (9U, 12U, etc.)

TOTAL OF NETWORKING 0.00

G.TOTAL (INTERIORS +
J ELECTRICALS +
NETWORKING)

(Amount exclusive of GST)

NOTE: GST WILL BE APPLICABLE AS PER THE GOVT. NORMS.

NOTE: ANY MATERIAL SUPPLIED BY THE BANK LIKE GLASS, COUNTER,
TABLE & DOORS SHALL BE DEDUCTED IN THE COST
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